
Reconstruction Deck Paving - East Bay (Contract No. 04-4011)
The as-built drawings, which are contained in these CDs, are scanned from drawings of the existing structure for the convenience of the contractor and as a means to convey to the contractor the available information regarding the existing structure. It is to be understood that no claim is being made as to the accuracy or
completeness of the said information and that the State of California or its officers or agents shall not be responsible for the manner in which the contractor interprets and uses this information or for the accuracy, currency or completeness of these scanned as-built drawings. The contractor shall be responsible to obtain, at
the contractor’s expense, any additional information that the contractor deems necessary for completely and accurately assessing the existing conditions of the structure. The contractor shall not be entitled to any compensation for any claim arising from inaccuracy or insufficiency of these as-built drawings or in anyway
related to these drawings.
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11. Contract Quantities SFOBB Sta. 182+22 to Sta. 194+30 Bid Items 44 to 86
12. Contract Quantities SFOBB Sta. 194+30 to Sta. 206+46 Bid Items 0 to 43
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34. Yerba Buena Span Revisions-Piers YB4 to E1
35. Yerba Buena Spans-Structural Steel Removal
36. Yerba Buena Span-Pier YB1 Alteration Details
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37. Yerba Buena Span-Pier YB3 Alteration Details
38. Yerba Buena Span-Pier YB3 Curb and Railing
39. Cantilever Span-Roadway Revisions
40. Cantilever Span-Structural Steel Removal
41. Cantilever Span-New Stringer Details
42. Cantilever Span-Pier E1 Alteration Details
43. Cantilever Span Details Piers E2 and E3
44. Cantilever Span Pier E4 Alteration Details
45. Cantilever Span-Pier E4 Curb and Railing
46. Piers E4 Thru E23- Structural Steel Removal
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48. 288 Foot Span-Revisions Piers E9 to E10
49. 288 Foot Span-Revisions Piers E10 to E11
50. 288 Foot Span-Roadway Revisions E11 thru E23
51. 288 Foot Span-Pier E9 Alteration Details
52. 288 Foot Span-Pier E10 Alteration Details
53. 288 Foot Span-Pier E11 Alteration Details
54. 288 Foot Span-Pier E11 Curb and Railing Details
55. 288 Foot Span-Pier E23 Alteration Details
56. Slab Details-Tangent Spans
57. Slab Details-Spans YB1 to E1 and E9 to E11
58. Slab Expansion Dams
59. 504 Ft. Spans-Pier Expansion Dams
60. 288 Foot Spans-Pier Expansion Dams
61. Expansion Gratings-Piers YB3, E4 and E11
62. Grating Supports-Piers YB3, E4 and E11
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64. Platforms and Ladders-Yerba Buena Spans
65. Platform and Ladder Details-Cantilever Spans
66. Platform and Ladder Details-504 Foot Spans
67. Platform and Ladder Details-288 Foot Spans
68. Substation Platform Details-Pier E9
69. Landing and Catwalk Details-Pier E9
70. Lower Deck Drainage Alterations
71. Track Removal-Typical Bridge Railway
72. Track Removal-Crossover Details
73. Track Removal-Pier Expansion Joints
74. Topography-SFOBB Sta. 273 to Sta. 281
75. Topography-SFOBB Sta. 281 to ”M” Sta. 288
76. Topography-SFOBB “M” Sta. 288 to Sta. 295
77. Plan and Profile “S” Line
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80. Typical Sections-“S1” Sta. 282 to “M” Sta. 288
81. Fence and Curb Details
82. Traffic Transition-Signing and Striping
83. Traffic Stages-East of Pier E23
84. Barricade and Striping Details
85. Concrete Removal-Pier E23 to Bent E26
86. Concrete Removal-Bent E26 to Sta. 280+68
87. Lower Deck Alterations-Pier E23 to Bent E26
88. Lower Deck Alterations- Bent E26 to Bent E28
89. Lower Deck Roadway Details- Bents E23 to E28
90. Upper Deck Strengthening-Bents E33 to E39
91. Upper Deck Alterations-Bents E33 to E39
92. Upper Deck Framing Plan-Bents E23 to E33
93. Bent E25
94. Bent E25 Steel Details
95. Bent E26
96. Bent E26 Steel Details
97. Bent E27
98. Bent E27 Steel Details
99. Bent E28
100. Bent E28 Steel Details
101. Longitudinal Girders-Steel Details
102. Column Details Bents E26, E27 and E28
103. Bracing Details Bents E23 to E33
104. Storage Area Layout and Details
105. Warehouse Layout and Details
106. Standard Drop Inlets-Types “M2” and “M3”
107. Structure Excavation and Structure Backfill
108. Electrical-General
109. Electrical-Yerba Buena Spans
110. Electrical-Cantilever Spans
111. Electrical-504 Foot Spans
112. Electrical-288 Foot Spans
113. Electrical-Cable Expansion Enclosures
114. Electrical-Pier E23 to E28 Installations
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116. Electrical-Roadway Lighting
117. Electrical-Pier E9 Substation Installation
118. Electrical-Pier E9 Substation Equipment
119. Electrical-Pier E9 Substation Diagrams
120. Electrical-Cables and Circuit Schedule
121. Mechanical-General
122. Mechanical-Piping Details
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123. Mechanical-Pier Installations
124. Mechanical-Platform Installations
125. “S1” Line Sta. 277+00 to Sta. 277+44
126. “S1” Line Sta. 277+75 to Sta. 278+25
127. “S1” Line Sta. 278+50 to Sta. 279+00
128. “S1” Line Sta. 279+25 to Sta. 279+75
129. “S1” Line Sta. 280+00 to Sta. 280+50
130. “S1” Line Sta. 280+75 to Sta. 281+25
131. “S1” Line Sta. 281+50 to Sta. 282+00
132. “S1” Line Sta. 281+75 to Sta. 282+50
133. “S1” Line Sta. 282+75 to Sta. 283+50
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